

Republic of the Philippines APO PRODUCTION UNIT, INC.

APO PRODUCTION UNIT, INC.

2/F PIA Building, Visayas Avenue, Brgy. VASRA, Quezon City, Metro Manila, Philippines 1128

SUPPLEMENTAL/BID BULLETIN

Supply and Delivery of One (1) Lot of Colored Carbonless Paper without Fiber (PB-05-21) 23 February 2021

This addendum No. 1 is issued to clarify, modify and amend items in the Bidding Documents specifically in the Schedule of Requirements and Technical Specifications. Accordingly, this shall form an integral part of the Bid Documents:

| PAGE | P | ARTICULARS | FROM | то | | | | |
|------|----|---------------------------------------|---|--|--|--|--|--|
| | | | ORIGINAL PROVISION | AMENDED PROVISION | | | | |
| 57 | Te | ction VII. chnical ecifications | Item No. 9. Packaging: a. Each roll must be wrapped in Styrofoam, corrugated carton and plastic b. The core and winding of each roll must be air-tight c. must have proper label or tag; tag must indicate the Purchase Order number, description/specification, weight/length, and delivery date d. Stacking height of five (5) rolls e. Indicate Number of Splice per Roll f. Indicate the Manufacturing Date of the Paper g. Original Label of Manufacturer should be intact h.Roll should be originally packed (rewinding or converting is not allowed) | Item No. 9. Packaging: a. Each roll must be wrapped in Styrofoam, corrugated carton and plastic b. The core and winding of each roll must be air-tight c. must have proper label or tag; tag must indicate the Purchase Order number, description/specification, weight/length, and delivery date d. Maximum Stacking Height of eight (8) rolls e. Indicate Number of Splice per Roll f. Indicate the Manufacturing Date of the Paper g. Original Label of Manufacturer should be intact h.Roll should be originally packed (rewinding or converting is not allowed) | | | | |
| 54 | Sc | ction VI. hedule of quirements | | lease see attached Annex "A" for the Revised Schedule of Requirements. (Amendment and Additional Provisions are reflected already) | | | | |

Prepared By:

SGD

MS. LEA ANN M. GAMBAN

Head, BAC Secretariat

Recommended By:

SGD

MR. SCOTT PRINCE ATAYDE

Head, TWG

Noted By:

SGD

MS. KLARIVEL MAE PANGAN

End-User Representative

Approved By:

SGD

MR. DOMINIC F. TAJON

Chairperson, BAC

BB No.1_PB-05-21_1 | Page

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

| No. | | | Quantity | Delivery Period | | |
|-----|-------------|------|-------------|---|--|-------------------------------|
| | Description | on | | 1st Delivery 26 March 2021 Preferably by morning | 2 nd Delivery 16 July 2021 Preferably by morning | Statement of Compliance |
| 1 | CB White | 9.5" | 10,000 kgs. | 5,000 kgs. | 5,000 kgs. | |
| 2 | L'HR Vellow | | 9,600 kgs. | 4,800 kgs. | 4,800 kgs. | |
| 3 | CF Green | RW | 10,000 kgs. | 5,000 kgs. | 5,000 kgs. | |

Other (minimum requirements):

Representative from the supplier should be present during actual delivery and unloading of goods.

Note:

- In case of the delay in the delivery schedule, the supplier shall notify the Bids and Awards Committee in
 writing stating the reasons and the alternative date of the delivery. Notification shall be submitted upon the
 issuance of the Notice of Awards for the initial delivery schedule and at least two (2) weeks for the
 succeeding delivery schedules.
- Documentation papers such as delivery receipts and other related documents shall be shipped out via courier service.
- 3. An inspector/representative from APUI must be present during the inspection of paper which shall be done in the bidder's warehouse before transporting to the port for shipment.

Project/Delivery Site:

0186 Quezon Avenue Extension Pala-o, Iligan City, Lanao Del Norte