



Republic of the Philippines  
PRESIDENTIAL COMMUNICATIONS OPERATIONS OFFICE  
APO PRODUCTION UNIT, INC.




**SUPPLEMENTAL/BID BULLETIN**

Lease of Various Printing Machines and Finishing Equipment with Operational and Technical Support  
System (Mindanao Area) (PB-13-22)  
23 March 2022


This addendum No. 1 issued to clarify, modify, and amend items in the Bidding Documents specifically in **Section VI. Schedule of Requirements**.

PAGE	PARTICULARS	TO AMENDED PROVISION
52	Section VI. Schedule of Requirements Availability Date (Machines and Equipment)	Please see revised Availability Date (Machines and Equipment) (Annex "A")

Prepared By:

  
**LEA ANN M. GAMBAN**  
Head, BAC Secretariat


Noted By:

  
**BEVERLY C. ROXAS**  
End-User Representative

Recommended By:

  
**JOSELITO E. RABULAN**  
Head, Technical Working Group

Approved By:

  
**DOMINIC F. TAJON**  
Chairperson, BAC





Republic of the Philippines  
PRESIDENTIAL COMMUNICATIONS OPERATIONS OFFICE  
APO PRODUCTION UNIT, INC.



<i>Lease of Various Printing Machines and Finishing Equipment with Operational and Technical Support System (Mindanao Area) (PB-13-22)</i>	<b>Rental/Lease Period of the Machines and Equipment shall be for</b>	<b>Availability Date (Machines and Equipment)</b>	<b>Statement of Compliance</b>
	Lease Period of the Machines and Equipment shall be for a <b>period of one (1) year</b>	The Lease Contract effectivity shall be on <b><u>4 May 2022 to 3 May 2023.</u></b>	

